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1. Can the District provide additional information regarding the reduction or diversion 
of tonnage previously associated with the Oxnard service area? Of the tonnages 
listed in Exhibit C of the RFP for years 2020-2026, which are actuals and which are 
estimated (what year was this table drafted)? 

 

The District reduced from 306 to 270 operating days per year, beginning in 2020 with 
the loss of a contract with the City of Oxnard; that has not been renewed since the 
City of Oxnard began taking its waste material to Waste Management facility(ies). 

The SWIS Facility / Site Summary information can be found here: SWIS Facility/Site 
Summary. 

Below are actuals for the years of 2020 through 2025; 2026 is estimated as the year 
2026 has not yet completed. 

 

Toland Road Landfill - SWIS #56-AA-0005 
CALENDAR YEAR ANNUAL TONS 

2020 464,3551 
2021 382,1662 
2022 320,642 
2023 338,416 
2024 339,371 
2025 385,9553 
2026 324,0004 

 

 

 

 

 

 

 
1 Includes 128,582 tons of MSW from the City of Oxnard. 
2 Includes 46,602 tons of MSW from the City of Oxnard. 
3 Includes 33,443 tons of waste debris material from the Mountain Fire. 
4 Estimated tons based upon 1,200 tons per day multiplied by 270 days per year. 

https://www2.calrecycle.ca.gov/SolidWaste/Site/Summary/3952
https://www2.calrecycle.ca.gov/SolidWaste/Site/Summary/3952
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2. What are the District's projected future waste tonnages over the term of the project? 
The table in Exhibit C ends in 2027, can the District provide additional years of 
estimates? 

Projected future tonnages depend on several factors, including remaining airspace, 
potential expansion, and future waste contracts. The Toland Road Landfill had 
approximately 13.22 years of capacity remaining as of March 24, 2026. 

 

The VRSD Board approved a Feasibility Study on Toland Road Landfill which is 
expected to be completed by mid-2027 to determine if expansion is a viable option 
for the Toland Road Landfill.  This same process was also undertaken upon the last 
recent cell expansion and was successfully processed. 

Future waste contract(s) are subject to successful bidder selection of waste 
material(s) along with VRSD Board approval, along with approval of any modification 
to the site Conditional Use Permit (CUP) by the Ventura County Board of 
Supervisors.  VRSD is the property owner and as such would be listed as the 
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applicant to any California Environmental Quality (CEQA)/National Environmental 
Policy Act (NEPA) application submitted on behalf of VRSD.   

At present, VRSD does not anticipate adding additional waste material contract(s) 
until such time that the VRSD Board authorizes additional waste material 
contract(s); if any.   

 

3. Please provide the typical/historical waste characterization for the tonnages 
provided in Exhibit C.  

 
The Toland Road Landfill is a Class III landfill that does not accept hazardous waste 
material(s).  On page 50 of the RFP, it states the waste information for the Toland 
Road Landfill as: Municipal Solid Waste (MSW) only, including non- hazardous solid 
waste, inert solid waste, and dead animals. Liquid or hazardous waste is not 
accepted. The EPA historical MSW characterization data show waste streams are 
dominated by paper, plastics, metals, yard trimmings, and food waste, with 
proportions varying over time.  For example, paper and yard waste were often the 
largest fractions, followed by plastics and metals.  
 
The 2021 Toland Road Landfill Waste Characterization conducted by CalRecycle 
can be accessed below:  
 
https://vrsdadmin-
my.sharepoint.com/:x:/g/personal/edwardpettit_vrsd_com/IQAGOn_STZ6DRY9qVW
U6UYMYAdR0VBHCO0J43aYWDbEYs58 
 
 

4. Are there any plans to expand the landfill property and extend the closure date? If 
so, what is the expected timeline for this to occur? 

 
VRSD estimates that the Toland Road Landfill will not reach its design capacity until 
January 2040. However, the District anticipates, this closure date to be extended 
based upon the following: 
 

https://vrsdadmin-my.sharepoint.com/:x:/g/personal/edwardpettit_vrsd_com/IQAGOn_STZ6DRY9qVWU6UYMYAdR0VBHCO0J43aYWDbEYs58
https://vrsdadmin-my.sharepoint.com/:x:/g/personal/edwardpettit_vrsd_com/IQAGOn_STZ6DRY9qVWU6UYMYAdR0VBHCO0J43aYWDbEYs58
https://vrsdadmin-my.sharepoint.com/:x:/g/personal/edwardpettit_vrsd_com/IQAGOn_STZ6DRY9qVWU6UYMYAdR0VBHCO0J43aYWDbEYs58
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• The District conducts aerial flyovers monthly to determine air space density 
and capacity. These flyovers along with GPS in equipment assist the District 
in conducting efficient compacting operations, to aid in airspace utilization.  
 

• The VRSD Board authorized staff to conduct a Feasibility Study to determine 
if expansion of the Toland Road Landfill was a viable project. The District 
anticipates the Feasibility Study to be completed by mid-2027. Once 
completed, staff will update the VRSD Board on the Feasibility Study results 
and make a recommendation for how to move forward (i.e: to expand or not).  

 
• The Toland Road Landfill is subject to the Ventura County General Plan; 

which designates Toland Road Landfill as a key solid waste facility for 
Ventura County.    

 
 

5. Is the preferred project location adjacent to the flare? The indicated 3,000 sq. ft. 
area appears limited, and Exhibit B does not clearly identify the proposed site 
location. If so, please provide additional documentation and supporting site layout 
information. 

 

There is no preference for the project. On page 31 of the RFP, it states that the 
“District is willing to provide a minimum of 3000 sq. ft. adjacent to the flare station at 
the Toland Road Landfill for the Project (see Exhibit B).” This willingness does not 
give District preference for where to place the project but rather space available 
minimally.  Page 31 of the RFP, continues by stating: “Other areas of the landfill may 
also be available for use upon prior approval by the District. If a pipeline is proposed, 
the location and routing must be approved by the District.” 

Pages 38 through 41, of the RFP, identifies the location of the Toland Road Landfill. 
Page 42 of the RFP additionally identifies the location of site buildings. The 
recommended job walk held on September 2, 2026, will allow the bidder the 
opportunity to see the site themselves to gauge the property for their prospective 
proposal submittal, and to ask questions of staff. The overall site layout should be 
proposed by the prospective bidder, in their bid submittal. 
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6. Please clarify the bid bond and payment bond requirements. Are these 
requirements intentional for this RFP, or is it residual language from a contract 
structure in which the District would be paying the contractor? Can these 
requirements be removed? How are they calculated if there is no payment by/to the 
District? 

 

Pursuant to Title 15, Chapter 7 of the California Civil Code (§3247 et seq.), if this 
Contract involves an expenditure in excess of $25,000, the successful bidder must, 
before entering upon performance of the work, file a Payment (Labor & Materials) 
Bond with the District in the form set forth in the Contract Documents, or in such 
other form as is satisfactory to the District. This provision can be removed with the 
approval of the General Manager through contract negotiations with the successful 
bidder. Calculation would occur upon final contract negotiations. 

Bond requirements are negotiable through contract discussions, with the 
successful bidder, ahead of Board approval.  Through those discussions, may be 
removed, if approved by the District General Manager, to do so. 

 

7. Can a letter of credit or other alternative security be provided in lieu of the bid bond 
and payment bond requirements, if such requirements must remain? 

 

Yes. 

 

8. What is the liquidated damages rate or formula if the Project is not operational by 
December 31, 2029? 

 

Liquidated damages are negotiable through contract discussions, with the 
successful bidder, ahead of Board approval. The District reserves the right to make 
changes.  

The bidder may propose a different completion date for the project in their bid 
submittal. While the District does not intend on being punitive, the District does 
wish to have a date at which the project will be up and running. Thus, any liquidated 
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damages discussion will be a part of the contract negotiations with the successful 
bidder.  

The District’s normal contract language for liquidated damages are as follows: 

************ 

DISTRICT and CONTRACTOR recognize that time is of the essence of this Contract 
and that DISTRICT will suffer financial loss if the work is not completed within the 
time specified in ARTICLE X of this Contract and the attached exhibits, plus any 
extensions thereof allowed herein. They also recognize the delays, expense and 
difficulties involved in proving the actual loss suffered by DISTRICT if the work is not 
completed on time. Accordingly, instead of requiring any such proof, DISTRICT and 
CONTRACTOR agree that as liquidated damages for delay (but not as a penalty). 
CONTRACTOR shall pay DISTRICT the sum of $10,000 for each calendar day that 
expires after the time specified in the SPECIAL PROVISIONS IN ARICLE X, of the 
Contract documents and attached exhibits, until the work is substantially complete. 
After substantial completion, if CONTRACTOR shall neglect, refuse or fail to 
complete the remaining work within the time specified within the Contract for 
completion and readiness for final payment of proper extensions thereof granted by 
DISTRICT, CONTRACTOR shall pay DISTRICT $5,000 for each calendar day that 
expires after the time specified herein for completion and readiness for final 
payment. 

************ 
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9. Please provide the most recent topographic survey and associated CAD files for the 
proposed Project site. 

 

The link below provides a direct download of the latest whole-site aerial topographic 
survey from VRSD’s Engineer: Dragomir Design-Build, Inc.’s server.  The download 
link below also includes a CAD file containing the aerial topography from the June 
24, 2026, flight.  A screenshot is shown below the link. 

Link: https://gofile.me/554tD/C0tEjTwLf 

 

 

 

 

 

 

https://nam12.safelinks.protection.outlook.com/?url=https%3A%2F%2Fgofile.me%2F554tD%2FC0tEjTwLf&data=05%7C02%7CEricZetz%40vrsd.com%7Cdc2525958db74203f58d08df049f2311%7C60c996f36f5b44d0bfebc17253724f99%7C0%7C0%7C639234754052789136%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=p0OhoyQCOcP781EdPrynhmCtbhZwzsM%2B7u6aqDkGavo%3D&reserved=0
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10. Please provide any recent aerial imagery, drone flyover footage, or site photographs 
available for the Project site. 

 

Recent aerial imagery: 
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Drone flyover footage: 

 

 

11. Please provide historical and current landfill gas quantity and quality data, including 
typical and peak H₂S concentrations. We only see 2024 average and current. 
Additional data would improve forecast accuracy, particularly for 2025 and 2026. 

 

The landfill gas (LFG) is routed to an H2S carbon vessel that scrubs sulfur from LFG 
before it destroyed in the site flare at Toland Road Landfill. Pre-filter H2S levels are 
typically 35-40 ppm and post below 10 ppm. These levels are measured using 
Draeger tubes. 

The 2024 source test results indicated a level of 0.82 ppm  
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12. Are there any pending, planned, or recently submitted permit applications or 
amendments for the landfill? 

 

The Joint Technical Document (JTD) was recently approved for the Toland Road 
Landfill by the Local Enforcement Agency (LEA)/CalRecycle. 

 

13. Could you share the 2021 modified CUP and CEQA documents? What is the 
approved CUP boundary for a beneficial use project? What is the expected 
permitting process for an RNG project? 

 

VRSD is the owner of the Toland Road Landfill.   

All 2021 modified CUP and CEQA documents can be found here: 
https://bosagenda.countyofventura.org/sirepub/agdocs.aspx?doctype=agenda&ite
mid=114655.  

The revised Solid Waste Facilities Permit can be viewed at the CalRecycle website: 
https://www2.calrecycle.ca.gov/PublicNotices/Details/4393.  

The Toland Road Landfill is governed under the Ventura County Board of Supervisors 
for any permitting proposals; as the Ventura County Environmental Health 
Department is responsible for approving the Facilities permit of Toland Road 
Landfill.  The successful bidder will be responsible for obtaining all permit(s) for 
their proposal; in coordination with VRSD. 

 

14. James Torrez email in the RFP, is spelled incorrectly: 

James Torrez email is: JamesTorrez@vrsd.com  

https://bosagenda.countyofventura.org/sirepub/agdocs.aspx?doctype=agenda&itemid=114655
https://bosagenda.countyofventura.org/sirepub/agdocs.aspx?doctype=agenda&itemid=114655
https://www2.calrecycle.ca.gov/PublicNotices/Details/4393
mailto:JamesTorrez@vrsd.com

